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GENERAL NOTES
1. AN ENCROACHMENT PERMIT SHALL BE OBTAINED FROM THE DEPARTMENT OF DEVELOPMENT

SERVICES PRIOR TO THE START OF ANY CONSTRUCTION WITHIN THE LIMITS OF THE PUBLIC
RIGHT-OF-WAY INCLUDING BUT NOT LIMITED TO UTILITY CONNECTIONS OR GRADING.

2. ACCEPTANCE OF THESE IMPROVEMENTS AS SHOWN DOES NOT CONSTITUTE APPROVAL OF
ANY CONSTRUCTION OUTSIDE THE PROJECT BOUNDARY.

3. ALL UNDERGROUND UTILITIES WITHIN THE STREET RIGHT-OF-WAY SHALL BE CONSTRUCTED,
TESTED AND CONNECTED PRIOR TO CONSTRUCTION OF BERMS, CURBS, CROSS-GUTTERS,
SIDEWALKS, RETAINING WALLS OR FINAL PAVING.

4. THE EXISTENCE AND LOCATION OF EXISTING UNDERGROUND FACILITIES SHOWN ON THESE
PLANS WERE OBTAINED BY A SEARCH OF AVAILABLE RECORD DATA AND FIELD SURVEYS.  TO
THE BEST OF OUR KNOWLEDGE, EXISTING FACILITIES ARE SHOWN ON THESE PLANS.  THE
CONTRACTOR IS REQUIRED TO TAKE PRECAUTIONARY MEASURES TO PROTECT ANY EXISTING
FACILITIES SHOWN HEREON AND TO MAKE A REASONABLE AND DILIGENT SEARCH TO
DETERMINE ANY OTHER WHICH ARE NOT OF RECORD OR NOT SHOWN ON THESE PLANS AND
TO PROTECT THE SAME.  ANY FACILITIES SO LOCATED SHALL BE BROUGHT TO THE ATTENTION
OF THE ENGINEER AND INCLUDED ON THE AS-BUILT DRAWINGS FOR THIS PROJECT.

5. LOCATION AND ELEVATION OF IMPROVEMENTS TO BE MET BY WORK TO BE DONE SHALL BE
CONFIRMED BY FIELD MEASUREMENTS PRIOR TO CONSTRUCTION OF NEW WORK.
CONTRACTOR SHALL BE RESPONSIBLE FOR MAKING EXPLORATORY EXCAVATIONS AND
LOCATING EXISTING UNDERGROUND FACILITIES SUFFICIENTLY AHEAD OF CONSTRUCTION TO
ALLOW FOR REVISIONS TO PLANS IF REVISIONS ARE NECESSARY BECAUSE OF CHANGES IN
LINE OR GRADE DUE TO THE ACTUAL LOCATION OF THE EXISTING FACILITIES.

6. THE CONTRACTOR SHALL NOTIFY THE SAN DIEGO GAS AND ELECTRIC COMPANY PRIOR TO
STARTING WORK NEAR S.D.G & E. FACILITIES AND SHALL  COORDINATE HIS WORK WITH
COMPANY REPRESENTATIVES. FOR LOCATION OF ELECTRICAL CABLES AND GAS PIPING AND
APPURTENANCES CONTACT THE UNDERGROUND SERVICE ALERT OF SOUTHERN CALIFORNIA
AT: DIAL 811.

7. THE CONTRACTOR SHALL NOTIFY THE AT&T TELEPHONE COMPANY PRIOR TO STARTING WORK
NEAR AT&T FACILITIES AND SHALL  COORDINATE HIS WORK WITH COMPANY
REPRESENTATIVES. NOTICE: FOR LOCATION OF CABLES AND APPURTENANCES CONTACT THE
UNDERGROUND SERVICE ALERT OF SOUTHERN CALIFORNIA AT: DIAL 811.

8. THE CONTRACTOR SHALL NOTIFY PADRE DAM MUNICIPAL WATER DISTRICT 48 HRS. PRIOR TO
STARTING WORK NEAR PADRE DAM FACILITIES AND SHALL  COORDINATE THEIR WORK WITH
DISTRICT REPRESENTATIVES. FOR LOCATION OF WATER AND SEWER FACILITIES AND
APPURTENANCES CONTACT THE UNDERGROUND SERVICE ALERT OF SOUTHERN CALIFORNIA
AT: DIAL 811.

9. THE CONTRACTOR SHALL NOTIFY COX CABLE TV PRIOR TO STARTING WORK NEAR COX CABLE
FACILITIES AND SHALL COORDINATE THEIR WORK WITH COMPANY REPRESENTATIVES. FOR
LOCATION OF CABLES AND APPURTENANCES CONTACT THE UNDERGROUND SERVICE ALERT
OF SOUTHERN CALIFORNIA AT: DIAL 811.

10. IT SHALL BE THE RESPONSIBILITY OF THE CONTRACTOR TO CONTACT THE UTILITY AGENCIES,
ADVISE THEM OF THE PROPOSED IMPROVEMENTS, AND COORDINATE RELOCATION'S, IF
NEEDED.

11. POWER SOURCES AND RUNS SERVING STREET LIGHTS SHALL BE SHOWN ON THE "AS-BUILT"
IMPROVEMENT DRAWINGS.  ALL SOURCES SHALL BE LOCATED WITHIN THE DEDICATED
RIGHT-OF-WAY, OR WITHIN EASEMENTS DEDICATED TO THE CITY OF SANTEE.

12.  CITY OF SANTEE - INSPECTION REQUIREMENTS:

A. CONTRACTOR SHALL INFORM THE CITY PROJECT ENGINEER 48 HRS. IN ADVANCE OF
COMMENCING WORK.  PHONE (619) 258-4100 EXT 168.

B. THE CONTRACTOR SHALL GIVE A MINIMUM OF 24 HRS. NOTICE ON REQUESTS FOR
INSPECTION.  PHONE (619) 258-4100 EXT. 168.

C.  ANY WORK PERFORMED WITHOUT THE BENEFIT OF INSPECTION IS SUBJECT TO REMOVAL
AND REPLACEMENT AT THE CONTRACTOR'S EXPENSE.

13. THE CONTRACTOR SHALL RELOCATE STREET SIGNS WHEN CONDITIONS SO DICTATE.
CONTRACTOR SHALL PROTECT AND ASSUME RESPONSIBILITY FOR ALL OTHER TRAFFIC
CONTROL DEVICES.  CONTRACTOR SHALL REPLACE TRAFFIC STRIPING, STREET MARKINGS,
AND CURB MARKINGS REMOVED OR DAMAGED BY HIS WORK.

14. SIDEWALK JOINT LOCATIONS SHALL BE INSTALLED IN ACCORDANCE WITH REGIONAL
STANDARD DRAWING NO. G-9.  CURB OR CURB AND GUTTER JOINT LOCATIONS SHALL INCLUDE
EXPANSION JOINTS AT CURB RETURNS, ADJACENT TO WALLS AND STRUCTURES AND AT 45
FOOT INTERVALS. WEAKENED PLANE  JOINTS SHALL BE PLACED EVERY 15' AND GROOVED
JOINTS PLACED EVERY 5'.  ALL CONCRETE JOINTS SHALL CONFORM TO REGIONAL STANDARD
DRAWING NO. G-10.  SIDEWALKS SHALL BE REMOVED TO THE NEAREST JOINT.

15. SIDEWALKS AND BIKEPATHS ARE DESIGNED TO HAVE CLEAR UNOBSTRUCTED ACCESS.  THESE
FACILITIES SHALL BE KEPT CLEAR OF STREET LIGHTS, FIRE HYDRANTS, METER BOXES,
TRANSFORMERS, ELECTRICAL PULL BOXES, BLOWOFFS, AIR VENTS OR OTHER SIMILAR
OBSTRUCTIONS AT ALL TIMES AND SHALL MAINTAIN 4' MINIMUM CLEARANCE.

16. THE CONTRACTOR IS RESPONSIBLE FOR ENSURING ADEQUACY OF DESIGN AND
CONSTRUCTION IN ACCORDANCE WITH THE SPECIFIED GENERAL STANDARDS OF
CONSTRUCTION LISTED HEREON, AND TO PROTECT THE WORK AT ALL TIMES DURING THE
COURSE OF CONSTRUCTION.  FAILED OR DAMAGED WORK SUCH AS CRACKED SIDEWALKS,
CURB AND GUTTER, CROSS GUTTERS, DRIVEWAY APRONS AND SO FORTH, SHALL BE
REPLACED TO THE NEAREST JOINT OR SCORE LINE IN EACH DIRECTION PRIOR TO PLACEMENT
OF THE FINAL PAVEMENT COURSE.

17. THE CONTRACTOR SHALL ENFORCE SAFETY MEASURES AND REGULATIONS INCLUDING THE
DESIGN, CONSTRUCTION AND MAINTENANCE FOR CONFORMING TO ALL LOCAL, STATE, AND
FEDERAL SAFETY AND HEALTH STANDARDS, LAWS AND REGULATIONS.

18. THE CONTRACTOR SHALL BE RESPONSIBLE FOR THE REMOVAL, DISPOSAL, AND
COORDINATION OF ALL PRIVATE FACILITIES, FENCES, WALLS, DEBRIS, LANDSCAPING AND
IRRIGATION WITHIN THE RIGHT OF WAY WHICH REQUIRES REMOVAL FOR CONSTRUCTION
PURPOSES. EACH INDIVIDUAL OWNER EFFECTED SHALL BE NOTIFIED 5 DAYS IN ADVANCE
PRIOR TO DEMOLITION OR REMOVAL OF PRIVATE PROPERTY WITHIN THE RIGHT OF WAY.

19. NO WORK OUTSIDE THE RIGHT OF WAY SHALL BE CONDUCTED WITHOUT THE PRIOR WRITTEN
APPROVAL OF THE CITY.

20. SOME UTILITIES MAY BE RELOCATED BY THE UTILITY COMPANIES PRIOR TO CONSTRUCTION.
THE CONTRACTOR SHALL VERIFY THAT ALL UTILITIES ARE RELOCATED PRIOR TO START OF
WORK BY CONTACTING THE CITY.

21. CONTRACTOR SHALL POSSESS A CLASS "A" CONTRACTORS LICENSE AT THE TIME OF BID
SUBMISSION.

ABBREVIATIONS:
AB ABANDONED
AC ASPHALT CONCRETE
B.O. BLOW OFF VALVE
C&G CURB AND GUTTER
CB CATCH BASIN
CBM CONSTRUCTION BENCH MARK
EX EXISTING
FG FINISH GRADE
FL FLOW LINE
LT LEFT
MH MANHOLE
OHE OVER HEAD ELECTRIC
PCC PORTLAND CEMENT CONCRETE
PP POWER POLE
RCB REINFORCED CONCRETE BOX
RCP REINFORCED CONCRETE PIPE
RT RIGHT
ROW RIGHT OF WAY
RW RECYCLED WATER
SDRSD SAN DIEGO COUNTY REGIONAL STANDARD DRAWINGS
SDMH STORM DRAIN MANHOLE
SL STREET LIGHT
TC TOP OF CURB
TF TOP OF FOOTING
X-ING CROSSING
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ESTANDARD SPECIFICATIONS:

1. STANDARD SPECIFICATIONS FOR PUBLIC WORKS CONSTRUCTION ("GREENBOOK") 2015
EDITION.

2. STANDARD SPECIAL PROVISIONS.

3. CITY OF SANTEE DEVELOPMENT SERVICES STANDARDS, LATEST EDITION.

4. CALIFORNIA DEPARTMENT OF TRANSPORTATION, "MANUAL ON UNIFORM TRAFFIC
CONTROL DEVICES " 2014 EDITION REV 3

5. STANDARD SPECIFICATIONS OF THE PADRE DAM MUNICIPAL WATER DISTRICT, WATER
AGENCY STANDARDS, W.A.S.

6. CALTRANS STANDARD SPECIFICATIONS, 2015 EDITION WITH JULY 21, 2017 UPDATE

STANDARD DRAWINGS:

1. CITY OF SANTEE  PUBLIC WORKS STANDARD DRAWINGS.

2. SAN DIEGO REGIONAL STANDARD DRAWINGS (R.S.D.) AS RECOMMENDED BY THE
REGIONAL STANDARDS COMMITTEE, MAINTAINED AND PUBLISHED BY THE SAN DIEGO
COUNTY DEPARTMENT OF PUBLIC WORKS, 2018 EDITION.

3. STANDARD DRAWINGS OF THE PADRE DAM MUNICIPAL WATER DISTRICT, WATER
AGENCY STANDARDS, W.A.S.

4. CALTRANS STANDARD PLANS, 2015 EDITION WITH JULY 21, 2017 UPDATE
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ENGINEER OF WORK'S DESIGN CERTIFICATION

I, MINJIE MEI, HEREBY DECLARE THAT I AM THE ENGINEER OF WORK FOR THIS PROJECT,
THAT I HAVE EXERCISED RESPONSIBLE CHARGE OVER THE DESIGN AS DEFINED IN SECTION
6703 OF THE BUSINESS AND PROFESSIONS CODE, AND THAT THE DESIGN IS CONSISTENT
WITH CURRENT STANDARDS.

SIGNED:          DATE:
                   R.C.E. # (59103), MY REGISTRATION EXPIRES ON 6/30/2023
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STORMWATER POLLUTION PREVENTION NOTES:

1. APPROPRIATE EROSION PREVENTION AND SEDIMENT CONTROL MEASURES SHALL BE
IMPLEMENTED AT ALL TIMES.

2. THE TOPS OF ALL SLOPES SHALL HAVE A DIKE OR TRENCH TO PREVENT WATER FROM
FLOWING OVER THE CRESTS OF SLOPES.

3. CLEAN GRAVEL ONLY SHALL BE USED IN GRAVEL BAGS.

4. CATCH BASINS, DESILTING BASINS, GRAVEL BAGS, CHECK DAMS AND STORM DRAIN SYSTEMS
SHALL BE INSTALLED TO THE SATISFACTION OF THE CITY ENGINEER.  THESE FACILITIES
SHALL BE CLEANED ON A REGULAR BASIS, AND KEPT FREE OF SOIL ACCUMULATION.

5. GRAVEL BAG CHECK DAMS SHALL BE PLACED IN UNPAVED AREAS WITH GRADIENTS IN
EXCESS OF 2%, IN OTHER GRADED OR EXCAVATED AREAS AS REQUIRED BY THE
DEPARTMENT OF DEVELOPMENT SERVICES, AND AT OR NEAR EVERY POINT WHERE
CONCENTRATED FLOWS LEAVE THE DEVELOPMENT.

6. GRAVEL BAGS SHALL BE PLACED ON THE UPSTREAM SIDE OF ALL DRAINAGE INLETS TO
MINIMIZE SILT BUILDUP IN THE INLETS AND PIPES.

7. THE CONTRACTOR SHALL IMMEDIATELY REPAIR ANY ERODED SLOPES.

8. ROADWAYS AND ENTRANCES TO AND FROM THE SITE SHALL BE SWEPT ON A REGULAR BASIS
TO KEEP THEM FREE OF SOIL ACCUMULATION.

9. CONTRACTOR SHALL HAVE WATER TRUCKS AND EQUIPMENT ON-SITE TO MINIMIZE AIRBORNE
DUST CREATED FROM GRADING AND HAULING OPERATIONS OR EXCESSIVE WIND
CONDITIONS.  WATERING SHALL BE PERFORMED ON A CONTINUOUS BASIS ANY TIME THESE
CONDITIONS ARE PRESENT AND AT ALL OTHER TIMES AS DIRECTED BY THE CITY ENGINEER.
ADDITIONAL DUST CONTROL MEASURES SHALL BE IMPLEMENTED AS NEEDED.

10. STOCKPILES SHALL BE COVERED AT THE END OF EACH WORKING DAN AND PRIOR TO
PREDICTED RAIN EVENTS. ASPHALT SHALL BE STORED ON A LAYER OF PLASTIC SHEETING,
OR EQUIVALENT.

11. ALL PORTABLE TOILETS SHALL HAVE A SECONDARY CONTAINMENT AND NOT BE LOCATED
NEAR A STORM DRAIN (I.E. CATCH BASIN OR STREET).

12. INACTIVE SLOPES SHALL BE PROTECTED AND STABILIZED WITHIN 10 CALENDAR DAYS OF
LAST BEING WORKED, OR ON THE DIRECTION OF THE CITY. ACTIVE SLOPES SHALL BE
STABILIZED DURING RAIN.

13. VEHICLE MAINTENANCE, REPAIR AND STORAGE BMPS WILL BE IMPLEMENTED INCLUDING: USE
OF DRIP PANS OR EQUIVALENT UNDER VEHICLE STORED OVERNIGHT; DAILY INSPECTION FOR
LEAKS AND SPILLS; PROMPT REMOVAL OF SPILLS; AVAILABILITY OF OIL-ABSORBENT SPILL
REMOVAL MATERIALS ON SITE.

14. HEAVY EQUIPMENT WILL NOT BE STORED ON THE PUBLIC RIGHT-OF-WAY.

15. TRASH SHALL BE PLACED IN DUMPSTERS. OFFCUTS FROM FRAMING WILL BE STORED
APPROPRIATLY AND NOT ALLOWED TO ACCUMULATE IN STOCKPILES AROUND THE SITE.

16. TRASH DUMPSTERS WILL HAVE LIDS. THE LIDS WILL REMAIN CLOSED AND THE DUMPSTERS
WILL NOT BE OVERFILLED. ADDITIONAL TRASH PICK UPS SHALL BE MADE AS NECESSARY.

17. LIQUID MATERIALS WILL BE STORED IN CLOSED CONTAINERS IN SECONDARY CONTAINMENT
AND UNDER COVER. SOLID MATERIALS WILL BE STORED ON PALLETS AND BE COVERED
DURING RAIN.

18. A MATERIALS WASHOUT WILL BE AVAILABLE ONSITE WHENEVER LIQUID MATERIALS ARE
USED. THE WASHOUT WILL FULLY CONTAIN THOSE MATERIALS AND THE SURROUNDING AREA
SHALL BE KEPT FREE OF SPILLS.

19. DISCHARGE OF POTABLE WATER (SUCH AS FROM POWERWASHING OR FILLING WATER
TRUCKS) SHALL BE PREVENTED.

20. 125 PERCENT OF THE MATERIALS REQUIRED TO MAINTAIN STORM WATER BMPS SHALL BE
PRESENT ON THE SITE AT ALL TIMES.

21. STORMWATER CONTROL MEASURES SHOWN HEREON ARE BEST MANAGEMENT PRACTICES
FOR THIS SITE BASED ON THE ANTICIPATED PROGRESS OF THE WORK.  ADDITIONAL
MEASURES MAY BE REQUIRED AT ANY TIME AT THE DISCRETION OF THE CITY ENGINEER AS
THE WORK PROGRESSES.  IT IS THE CONTRACTOR'S RESPONSIBILITY TO ENSURE ADEQUATE
PROTECTION IS IN PLACE AT ALL TIMES TO PREVENT ANY DISCHARGE OF POLLUTANTS,
INCLUDING SEDIMENT, FROM THE EXPOSED SITE AREAS. BMPS WILL BE MAINTAINED UNTIL
REMOVAL.

22. SILT FENCING SHALL BE INSTALLED AROUND THE PERIMETER OF ALL GRADING WORK AND
THE PERIMETER OF THE IMPROVEMENT AREA.
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CONSTRUCTION NOTES:
1 FURNISH AND INSTALL NEW TRAFFIC SIGNAL CABINET AND/OR ALL 

SPECIFIED EQUIPMENT AS STATED IN THE EQUIPMENT SCHEDULE. 
INSTALL NEW TRAFFIC SIGNAL FOUNDATION AND CONCRETE PAD PER
CALTRANS STANDARD PLANS ES-3C.

2 REMOVE AND SALVAGE EXISTING CABINET AND EQUIPMENT. 
CONTRACTOR SHALL IDENTIFY AND LABEL ALL EXISTING 
CONDUCTORS WITHIN THE CABINET PRIOR TO THE CONTROLLER
CABINET REMOVAL. DEMO OLD CABINET FOUNDATION AND PAD
AROUND CABINET AND REMOVE ALL ABANDONED CONDUITS TO
ADJACENT TYPE 6 PULLBOX.

3 RE-WIRE INTERSECTION. CONTRACTOR SHALL REMOVE ALL EXISTING
SINGLE CONDUCTOR WIRING AND TRAFFIC SIGNAL UNDERGROUND 
WIRING AND INSTALL NEW MULTI-CONDUCTOR CABLING FOR THE
VEHICLE AND PEDESTRIAN HEADS WITH A MINIMUM OF 3 SPARES TO
EACH POLE ALONG WITH NEW WIRING FOR THE PEDESTRIAN PUSH
BUTTONS, OPTICOM HEADS, SAFETY LIGHTS, IISNS, VIDEO DETECTION
AND ANOTHER WIRING REQUIRED AT THE INTERSECTION.
CONTRACTOR SHALL ALSO PULL NEW WIRE TO ELECTRICAL SERVICE
PEDESTAL.

4 FURNISH AND INSTALL VIDEO DETECTION CAMERA AND ASSOCIATED
EQUIPMENT PER EQUIPMENT SCHEDULE.

5 FURNISH AND INSTALL TYPE 6 PULLBOX (UNLESS OTHERWISE STATED)
AND COVER PER CALTRANS STANDARD PLANS ES-8. COVER SHALL BE
MARKED WITH "TRAFFIC SIGNAL"

6 REPLACE EXISTING PULLBOX WITH TYPE 6 PULLBOX (UNLESS 
OTHERWISE STATED) AND COVER PER CALTRANS STANDARD PLANS
ES-8. COVER SHALL BE MARKED WITH "TRAFFIC SIGNAL"

7 INSTALL NEW TRAFFIC SIGNAL COMMUNICATIONS CONDUIT. CONDUIT
SIZE SHALL BE 2" UNLESS INDICATED OTHERWISE ON PLAN. THE
APPROXIMATE LENGTHS ARE INDICATED ON THE PLAN.

8 INSTALL NEW TRAFFIC SIGNAL CONDUIT. CONDUIT SIZE SHALL BE 4"
UNLESS OTHERWISE INDICATED ON PLAN. THE APPROXIMATE
LENGTHS ARE INDICATED ON THE PLAN.

9 FURNISH AND INSTALL NEW 2070LX CONTROLLER AT MAGNOLIA AVE
AT MAST BLVD

10 INSTALL NEW CONDUIT INTO EXISTING PULLBOX.

11 CONNECT TO EXISTING CONDUIT.

12 INSTALL 24 STRAND FIBER OPTIC CABLE.

13 REMOVE AND REPLACE PEDESTRIAN RAMP PER THE SAN DIEGO
REGIONAL STANDARD DRAWINGS G-27 AS INDICATED ON PLANS. 6"
CURB INCLUDED ALONG BACK EDGE AS INDICATED OR DIRECTED BY
ENGINEER IN FIELD. PEDESTRIAN RAMP SHALL INCLUDE ALL CURB,
GUTTER AND SIDEWALK FROM PCR TO PCR UNLESS OTHERWISE
INDICATED. CONCRETE LIMITS AS SHOWN ON PLANS. CONTRACTOR
SHALL ONLY CLOSE ONE SIDE OF MAGNOLIA AVE (EAST OR WEST) AT A
TIME.

14 REMOVE AND REPLACE CROSS GUTTER PER SAN DIEGO REGIONAL
STANDARD DRAWING G-12. QUANTITY INDICATED ON PLANS.

15 REMOVE AND REPLACE DRIVEWAY PER CITY OF SANTEE STANDARD
PW-21. WIDTH OF CONCRETE SHALL BE 11.5' FROM LIP OF GUTTER TO
ASPHALT DRIVEWAY. CONTRACTOR SHALL REMOVE AND REPLACE 5'
OF ASPHALT TO MEET GRADE ON THE DRIVEWAY SIDE AND 3' ON THE
STREET SIDE. CONCRETE LIMITS AS SHOWN ON PLANS.

16 INSTALL CITY SUPPLIED POLERA IN2 PEDESTRIAN PUSH BUTTON
SYSTEM AND IN2 PUSH BUTTONS ON ALL CROSSINGS.

17 REPLACE ARROWS LED INDICATIONS IN EXISTING HOUSINGS FOR EB
AND WB AND MODIFY TERMINAL BLOCKS WITH THE INTERSECTION
REWIRE TO INSTALL A PROTECTED LEFT TURN IN BOTH DIRECTIONS.

18 REMOVE AND REPLACE CROSSWALK STRIPING, STOP BARS AND LANE
STRIPING.
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CONSTRUCTION NOTES:
1 FURNISH AND INSTALL NEW TRAFFIC SIGNAL CABINET AND/OR ALL 

SPECIFIED EQUIPMENT AS STATED IN THE EQUIPMENT SCHEDULE. 
INSTALL NEW TRAFFIC SIGNAL FOUNDATION AND CONCRETE PAD PER
CALTRANS STANDARD PLANS ES-3C.

2 REMOVE AND SALVAGE EXISTING CABINET AND EQUIPMENT. 
CONTRACTOR SHALL IDENTIFY AND LABEL ALL EXISTING 
CONDUCTORS WITHIN THE CABINET PRIOR TO THE CONTROLLER
CABINET REMOVAL. DEMO OLD CABINET FOUNDATION AND PAD
AROUND CABINET AND REMOVE ALL ABANDONED CONDUITS TO
ADJACENT TYPE 6 PULLBOX.

3 RE-WIRE INTERSECTION. CONTRACTOR SHALL REMOVE ALL EXISTING
SINGLE CONDUCTOR WIRING AND TRAFFIC SIGNAL UNDERGROUND 
WIRING AND INSTALL NEW MULTI-CONDUCTOR CABLING FOR THE
VEHICLE AND PEDESTRIAN HEADS WITH A MINIMUM OF 3 SPARES TO
EACH POLE ALONG WITH NEW WIRING FOR THE PEDESTRIAN PUSH
BUTTONS, OPTICOM HEADS, SAFETY LIGHTS, IISNS, VIDEO DETECTION
AND ANOTHER WIRING REQUIRED AT THE INTERSECTION.
CONTRACTOR SHALL ALSO PULL NEW WIRE TO ELECTRICAL SERVICE
PEDESTAL.

4 FURNISH AND INSTALL VIDEO DETECTION CAMERA AND ASSOCIATED
EQUIPMENT PER EQUIPMENT SCHEDULE.

5 FURNISH AND INSTALL TYPE 6 PULLBOX (UNLESS OTHERWISE STATED)
AND COVER PER CALTRANS STANDARD PLANS ES-8. COVER SHALL BE
MARKED WITH "TRAFFIC SIGNAL"

6 REPLACE EXISTING PULLBOX WITH TYPE 6 PULLBOX (UNLESS 
OTHERWISE STATED) AND COVER PER CALTRANS STANDARD PLANS
ES-8. COVER SHALL BE MARKED WITH "TRAFFIC SIGNAL"

7 INSTALL NEW TRAFFIC SIGNAL COMMUNICATIONS CONDUIT. CONDUIT
SIZE SHALL BE 2" UNLESS INDICATED OTHERWISE ON PLAN. THE
APPROXIMATE LENGTHS ARE INDICATED ON THE PLAN.

8 INSTALL NEW TRAFFIC SIGNAL CONDUIT. CONDUIT SIZE SHALL BE 4"
UNLESS OTHERWISE INDICATED ON PLAN. THE APPROXIMATE
LENGTHS ARE INDICATED ON THE PLAN.

9 FURNISH AND INSTALL NEW 2070LX CONTROLLER AT MAGNOLIA AVE
AT MAST BLVD

10 INSTALL NEW CONDUIT INTO EXISTING PULLBOX.

11 CONNECT TO EXISTING CONDUIT.

12 INSTALL 24 STRAND FIBER OPTIC CABLE.

13 REMOVE AND REPLACE PEDESTRIAN RAMP PER THE SAN DIEGO
REGIONAL STANDARD DRAWINGS G-27 AS INDICATED ON PLANS. 6"
CURB INCLUDED ALONG BACK EDGE AS INDICATED OR DIRECTED BY
ENGINEER IN FIELD. PEDESTRIAN RAMP SHALL INCLUDE ALL CURB,
GUTTER AND SIDEWALK FROM PCR TO PCR UNLESS OTHERWISE
INDICATED. CONCRETE LIMITS AS SHOWN ON PLANS. CONTRACTOR
SHALL ONLY CLOSE ONE SIDE OF MAGNOLIA AVE (EAST OR WEST) AT A
TIME.

14 REMOVE AND REPLACE CROSS GUTTER PER SAN DIEGO REGIONAL
STANDARD DRAWING G-12. QUANTITY INDICATED ON PLANS.

15 REMOVE AND REPLACE DRIVEWAY PER CITY OF SANTEE STANDARD
PW-21. WIDTH OF CONCRETE SHALL BE 11.5' FROM LIP OF GUTTER TO
ASPHALT DRIVEWAY. CONTRACTOR SHALL REMOVE AND REPLACE 5'
OF ASPHALT TO MEET GRADE ON THE DRIVEWAY SIDE AND 3' ON THE
STREET SIDE. CONCRETE LIMITS AS SHOWN ON PLANS.

16 INSTALL CITY SUPPLIED POLERA IN2 PEDESTRIAN PUSH BUTTON
SYSTEM AND IN2 PUSH BUTTONS ON ALL CROSSINGS.

17 REPLACE ARROWS LED INDICATIONS IN EXISTING HOUSINGS FOR EB
AND WB AND MODIFY TERMINAL BLOCKS WITH THE INTERSECTION
REWIRE TO INSTALL A PROTECTED LEFT TURN IN BOTH DIRECTIONS.

18 REMOVE AND REPLACE CROSSWALK STRIPING, STOP BARS AND LANE
STRIPING.
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CONSTRUCTION NOTES:
1 FURNISH AND INSTALL NEW TRAFFIC SIGNAL CABINET AND/OR ALL 

SPECIFIED EQUIPMENT AS STATED IN THE EQUIPMENT SCHEDULE. 
INSTALL NEW TRAFFIC SIGNAL FOUNDATION AND CONCRETE PAD PER
CALTRANS STANDARD PLANS ES-3C.

2 REMOVE AND SALVAGE EXISTING CABINET AND EQUIPMENT. 
CONTRACTOR SHALL IDENTIFY AND LABEL ALL EXISTING 
CONDUCTORS WITHIN THE CABINET PRIOR TO THE CONTROLLER
CABINET REMOVAL. DEMO OLD CABINET FOUNDATION AND PAD
AROUND CABINET AND REMOVE ALL ABANDONED CONDUITS TO
ADJACENT TYPE 6 PULLBOX.

3 RE-WIRE INTERSECTION. CONTRACTOR SHALL REMOVE ALL EXISTING
SINGLE CONDUCTOR WIRING AND TRAFFIC SIGNAL UNDERGROUND 
WIRING AND INSTALL NEW MULTI-CONDUCTOR CABLING FOR THE
VEHICLE AND PEDESTRIAN HEADS WITH A MINIMUM OF 3 SPARES TO
EACH POLE ALONG WITH NEW WIRING FOR THE PEDESTRIAN PUSH
BUTTONS, OPTICOM HEADS, SAFETY LIGHTS, IISNS, VIDEO DETECTION
AND ANOTHER WIRING REQUIRED AT THE INTERSECTION.
CONTRACTOR SHALL ALSO PULL NEW WIRE TO ELECTRICAL SERVICE
PEDESTAL.

4 FURNISH AND INSTALL VIDEO DETECTION CAMERA AND ASSOCIATED
EQUIPMENT PER EQUIPMENT SCHEDULE.

5 FURNISH AND INSTALL TYPE 6 PULLBOX (UNLESS OTHERWISE STATED)
AND COVER PER CALTRANS STANDARD PLANS ES-8. COVER SHALL BE
MARKED WITH "TRAFFIC SIGNAL"

6 REPLACE EXISTING PULLBOX WITH TYPE 6 PULLBOX (UNLESS 
OTHERWISE STATED) AND COVER PER CALTRANS STANDARD PLANS
ES-8. COVER SHALL BE MARKED WITH "TRAFFIC SIGNAL"

7 INSTALL NEW TRAFFIC SIGNAL COMMUNICATIONS CONDUIT. CONDUIT
SIZE SHALL BE 2" UNLESS INDICATED OTHERWISE ON PLAN. THE
APPROXIMATE LENGTHS ARE INDICATED ON THE PLAN.

8 INSTALL NEW TRAFFIC SIGNAL CONDUIT. CONDUIT SIZE SHALL BE 4"
UNLESS OTHERWISE INDICATED ON PLAN. THE APPROXIMATE
LENGTHS ARE INDICATED ON THE PLAN.

9 FURNISH AND INSTALL NEW 2070LX CONTROLLER AT MAGNOLIA AVE
AT MAST BLVD

10 INSTALL NEW CONDUIT INTO EXISTING PULLBOX.

11 CONNECT TO EXISTING CONDUIT.

12 INSTALL 24 STRAND FIBER OPTIC CABLE.

13 REMOVE AND REPLACE PEDESTRIAN RAMP PER THE SAN DIEGO
REGIONAL STANDARD DRAWINGS G-27 AS INDICATED ON PLANS. 6"
CURB INCLUDED ALONG BACK EDGE AS INDICATED OR DIRECTED BY
ENGINEER IN FIELD. PEDESTRIAN RAMP SHALL INCLUDE ALL CURB,
GUTTER AND SIDEWALK FROM PCR TO PCR UNLESS OTHERWISE
INDICATED. CONCRETE LIMITS AS SHOWN ON PLANS. CONTRACTOR
SHALL ONLY CLOSE ONE SIDE OF MAGNOLIA AVE (EAST OR WEST) AT A
TIME.

14 REMOVE AND REPLACE CROSS GUTTER PER SAN DIEGO REGIONAL
STANDARD DRAWING G-12. QUANTITY INDICATED ON PLANS.

15 REMOVE AND REPLACE DRIVEWAY PER CITY OF SANTEE STANDARD
PW-21. WIDTH OF CONCRETE SHALL BE 11.5' FROM LIP OF GUTTER TO
ASPHALT DRIVEWAY. CONTRACTOR SHALL REMOVE AND REPLACE 5'
OF ASPHALT TO MEET GRADE ON THE DRIVEWAY SIDE AND 3' ON THE
STREET SIDE. CONCRETE LIMITS AS SHOWN ON PLANS.

16 INSTALL CITY SUPPLIED POLERA IN2 PEDESTRIAN PUSH BUTTON
SYSTEM AND IN2 PUSH BUTTONS ON ALL CROSSINGS.

17 REPLACE ARROWS LED INDICATIONS IN EXISTING HOUSINGS FOR EB
AND WB AND MODIFY TERMINAL BLOCKS WITH THE INTERSECTION
REWIRE TO INSTALL A PROTECTED LEFT TURN IN BOTH DIRECTIONS.

18 REMOVE AND REPLACE CROSSWALK STRIPING, STOP BARS AND LANE
STRIPING.
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PULL FIBER INTO
BUILDING 5 SERVER ROOM AND

MAKE CONNECTIONS PER FIBER
SPLICE PLAN AND CITY HALL NOTES

10

CITY HALL NOTES
1. CONTRACTOR TERMINATE ALL FIBERS (1-24) WITH SC CONNECTORS FOR

TESTING AT CITY HALL
2. CONTRACTOR SHALL FURNISH AND INSTALL TWO (2) NEW CCH PANELS

AND SPLICE TRAYS AND INSTALL THEM IN EXISTING CCS IN CITY HALL
SERVER ROOM

DETAIL A:   MAGNOLIA AVE AT SECOND ST NORTH WEST CORNER

NORTH WEST CORNER MAGNOLIA AVE AT SECOND ST (SCALE 1":5')
CROSS SECTION A-A:

6" CURB AND FOOTING
BACK OF RAMP AND BUS PAD

REMOVE AND RELOCATE BUS PAD
13'x2.5'. COST TO RELOCATE PAD SHALL
BE INCLUDED IN RAMP.  PAD ADJACENT
TO EXISTING SIDEWALK SHALL INCLUDE
18" #4 BARS DOWELED 6" INTO EXISTING
SIDEWALK AT 18" O.C.

6" CURB WITH FOOTING
ALONG ENTIRE BACK EDGE
OF RAMP AND BUS PAD

6

13

#4 BAR AT 18" O.C. THE
ENTIRE LENGTH WITH
THREE #4 CROSS BARS
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